GOVT OF KARNATAKA

Document Sheet DEPT OF STAMP & REGISTRATION INDIA R 0000200 PB6944 STAMP DUTY KARNATAKA

10:02 ₹ 3/-

BACSL

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 57 /2016-17.

1. This Agreement, entered this day ....02nd..... of Sept 2016 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party) and Technical Manager (West), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called Second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

2. BBMP Desires to entrust the work Vide BBMP Letter No:బిబిఎంపి/కా.పా.అ/దా.వి/పి.ఆర్/47/2016–17, దినాంక:01.09.2016

Sl. No	Name Of Work	Job Code No	Amount Rs in Lakhs
1.	Construction of RCC drains at BHEL mini Colony balance roads and 1st, 2nd, 3rd, 5th cross near Huccharanagaiah house all either (2) sides in in Ward No.13, Shettyhalli Sub Division	013-17-000002	Rs.49.00

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike,
Dasarahalli Division, Bangalore-57

GOVT. OF KARNATAKA

DEPT. OF STAMP & REGISTRATION

03161 ಕರ್ನಾಟಕ

188246 AUG 27 2016

zero zero zero zero two zero zero 10:51

INDIA Rs.0000200 PB6944

STAMP DUTY KARNATAKA

ಹಿರಿಯ ಉಪನೋಂದಣಾಧಿಕಾರಿ
ಯಲಹಂಕ, ಬೆಂಗಳೂರು.

THIS DEED WITNESS AS FOLLOWS

3. The Government of Karnataka in the notification ಆಇ/158/ಪಚ್ಚ-12/ ದಿನಾಂಕ:18.03.2011 has exempted Karnataka transparency public procurement A for execution of Works to KRIDL under Section 4(a).

4. **a** KRIDL Shall execute and complete the works based on the drawings a estimates as per the standard specification of KPWD duly approved by BBMP

b Estimate prepared by BBMP at Schedule of rates SR 2015-16 of Bangal Circle and entrusted to KRIDL (Incl. 8% KRIDL Service Charges)

c Competent authority will accord the Administrative Approval and Techni Sanction will be accorded by competent authority of BBMP.

5. The Work will be completed within 2 Months from the date of handing over clear sites, release Of funds, clearance of estimate, work order / Agreem whichever is later

6. Defect liability period shall be 12 months from the date of completion of worl

7. **a** If the rates of certain items of work not found in this SR then the same shall obtained from SR of Minor Irrigation / National Highway / PRED /KUWS DB.

b For Items not found in any of the SR data rate shall be prepared and approved from the competent authority.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palik
Dasarahalli Division, Bangalore

GOVT. OF KARNATAKA
ದಸ್ತಾವೇಜು ಹಾಳೆ
Document Sheet
DEPT. OF STAMPS & REGISTRATION
INDIA Rs. 0000100 PB6944
STAMP DUTY KARNATAKA
ಹಿರಿಯ ಉಪ-ನೋಂದಣಾಧಿಕಾರಿ
ಯಲಹಂಕ, ಬೆಂಗಳೂರು
೨೮G/3

8 BBMP Shall prepare bills as per execution and Which shall be Processed for Payment, the Quality test reports will be Obtained from NABL accredited Quality control test labs Whose Payments shall be paid by the Second party (i.e.KRIDL)

9. Any variation in quantities, specification and extra items shall be got it approved from BBMP during the course of execution of works.

10. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No.4 of general notes of PWD SR of Bangalore Circle Current Year.

11. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner of BBMP, and whose decision is final and binding.

Second Party.
EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

First Party.
EXECUTIVE ENGINEER
1.Bruhat Bangalore Mahanagara Palike,
Dasarahalli Division, Bangalore-57

Witness:-

1
ASSISTANTEXECUTIVE ENGINEER
KRIDL, BBMP Dasarahalli Sub-Division
BENGALURU-560 010